
2008-09 CONSTRUCTION ENGINEERING SERVICES for WISDOT (updated-8/25/08) 
 

NORTHWEST REGION 
 

CONSULTANT PACKAGE NO.  1 
 
 Project I.D. #1 8140-24-71 
 Highway/Street: STH 27 
 Termini/Location: Hayward – Brule 
  Totagatic River Bridge: B-57-0011 
 County: Sawyer 
 Length:  Not Applicable 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Traffic controlled by signals, half at a time 
  
 Letting Date: September 9, 2008 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
  
Major Items of Work:  Widen deck & replace PCC overlay, HMA paving, beam guard, wing wall 

repair. 
 
Complexity Level:  Medium  
 
Associated Contracts: N/A 
 
Restrictions: Project falls within swallow nesting season. 
 
Construction Leader: Yes 
 
Construction Support: Yes 
Anticipated Number: 1-2 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering & quality construction. 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact:  Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  2 
 
 Project I.D. #1 8510-17-71 
 Highway/Street: STH 13 
 Termini/Location: City of Washburn, Bayfield Street  
  Thompson Creek – Superior Avenue 
 County: Bayfield 
 Length:  2.11 Miles 
 Project Type: Roadway Maintenance (SHRM) 
 Urban and/or Rural: Urban 
 Traffic Control: Traffic controlled by flagging operations 
  
 Letting Date: February 10, 2009 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
  
Major Items of Work:  Mill 2 inches & resurface with warranted HMA pavement in driving lanes; mill 2 

inches & wedge with HMA in parking lanes. 

 
Complexity Level:  Medium  
 
Associated Contracts: N/A 
 
Restrictions: N/A 
 
Construction Leader: Yes 
 
Construction Support: Yes 
Anticipated Number: 1-2 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering & quality construction. 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact:  Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  3 
 
Project I.D. #1 1180-44-71 

 Highway/Street: USH 2 
 Termini/Location: Odanah – Saxon 
  Government Road – East County Line 
 County: Ashland 
 Length:  8.72 Miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Traffic controlled by flagging operations 
  
 Letting Date: July 14, 2009 
 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
  
Major Items of Work:  Milling, warranted HMA pavement, base course, beam guard, Styrofoam 

insulation removal. 
 
Complexity Level:  medium  
 
Associated Contracts: N/A 
 
Restrictions:                        Project runs through Bad River Indian Reservation. Tribal coordination                         
  Required. 
Construction Leader: Yes 
 
Construction Support: Yes 
Anticipated Number: 1-2 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering & quality construction. 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact:  Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  4 
 
Project I.D. #1 1610-21-70 

 Highway/Street: STH 13 
 Termini/Location: Mellen – Ashland 
  Deer Creek Red Clay Slope Correction 
 County: Ashland 
 Length:  Not Applicable 
 Project Type: Miscellaneous 
 Urban and/or Rural: Rural 
 Traffic Control: Road open to through traffic 
  
 Letting Date: May 12, 2009 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 Anticipated Contract Cost: $132,000 
  
Major Items of Work:  Grading, erosion control. 
 
Complexity Level:  Low  
 
Associated Contracts: N/A 
 
Restrictions: Deer Creek is a trout stream. 
 
Construction Leader: Yes 
 
Construction Support: Yes 
Anticipated Number: 1-2 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering & quality construction. 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact:  Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  5 
 
 Project I.D. #1 8191-07-70 
 Highway/Street: STH 64 
 Termini/Location: Bloomer – Cornell Road 
  McCann Creek Bridge: B-09-0271 
 County: Chippewa 
 Length:  0.03 Miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Detour 
  
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
 Project I.D. # 2 1191-08-75 
 Highway/Street: USH 53 
 Termini/Location: Chippewa Falls – Bloomer Road 
  Southbound Chippewa River Bridge: B-09-0048 
 County: Chippewa 
 Length:  0.04 Miles 
 Project Type: Bridge Painting 
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic 
  
 Letting Date: January 13, 2009 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
 

Project I.D. # 3 1191-00-75 
 Highway/Street: USH 53 
 Termini/Location: Chippewa Falls – Bloomer Road 
  Northbound Chippewa River Bridge: B-09-0049 
 County: Chippewa 
 Length:  0.04 Miles 
 Project Type: Bridge Painting 
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic 
  
 Letting Date: January 13, 2009 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
  
Major Items of Work:  Concrete masonry bridges, asphalt pavement, base course, bridge 

painting 
 
Complexity Level: Medium 
 
Associated Contracts: 8181-07-70, 1191-08-75 & 1191-00-75 are each let separately. 
 
Restrictions: Projects fall within swallow nesting season. McCann Creek is classified 

as trout stream. 
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Construction Leader: Yes 
 
Construction Support: Yes 
Anticipated Number: 1-2 
Required Certification: Materials Sampling, aggregate, PCC, nuclear density, bridge painting 
Duties:  All duties required for construction engineering & quality construction. 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact:  Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  6 
 
 Project I.D. #1 1050-03-74 
 Highway/Street: STH 124 
 Termini/Location: Chippewa Falls, Bridge Street 
  Business 29 over STH 124   
 County: Chippewa 
 Length:  0.26 Miles 
 Project Type: Bridge Removal, reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Median Cross-overs, staged under traffic 
  
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost:  $5,000,000 - $7,499,999 
 
 Project I.D. # 2 8610-00-73 
 Highway/Street: STH 124 
 Termini/Location: Eau Claire – Chippewa Falls Road 
  USH 53 to Business 29 
 County: Chippewa 
 Length:  2.55 Miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Urban 
 Traffic Control: Single lane closures 
  
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
Major Items of Work:  Milling, warranted HMA pavement, concrete pavement, common 

excavation, base course, storm sewer 
 
Complexity Level: Medium 
 
Associated Contracts: 1050-03-74 & 8610-00-73 are tied let projects. 
 
Restrictions: N/A 
 
Construction Leader: Yes 
 
Construction Support: Yes 
Anticipated Number: 3-4 
Required Certification: Materials Sampling, aggregate, PCC 
Duties:  All duties required for construction engineering & quality construction. 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact:  Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  7 
 
 Project I.D. #1 1052-01-61 
 Highway/Street: STH 29 
 Termini/Location: Chippewa Falls – Abottsford Road 
  CTH XX to Dill Creek 
 County: Chippewa, Clark 
 Length:  41.58 Miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Single lane closures 
  
 Letting Date: April 14, 2009 
 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 

Project I.D. # 2 8220-07-60 
 Highway/Street: STH 64 
 Termini/Location: Medford – Goodrich 
  STH 13 to East County Line 
 County: Taylor 
 Length:  14.3 Miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Traffic controlled by flagging operations 
  
 Letting Date: July 14, 2009 
 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
 
Major Items of Work:  Concrete pavement, diamond grinding, wing replacement, Milling, 

warranted HMA pavement, beamguard upgraded as necessary 
 
Complexity Level: Low 
 
Associated Contracts: 1052-01-61 and 8220-07-60 are each Let separately. 
 
Restrictions: 8-mile maximum lane closure & interim completion dates on STH 29 
 
Construction Leader: Yes on 1052-01-61.  State will provide project manager & project leader 

for 8220-07-60. 
 
Construction Support: Yes 
Anticipated Number: 2-3 
Required Certification: Materials Sampling, aggregate, PCC 
Duties:  All duties required for construction engineering & quality construction. 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact:  Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  8 
 
 Project I.D. #1 7070-03-72 
 Highway/Street: STH 27 
 Termini/Location: Augusta – Cadott Road 
  Lincoln Street to Eau Claire River Bridge 
 County: Eau Claire 
 Length:  4.94 Miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Traffic controlled by flagging operations 
  
 Letting Date: July 14, 2009 
 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
 Project I.D. # 2 7080-08-61 
 Highway/Street: USH 12 
 Termini/Location: Eau Claire – Fairchild Road 
  Canadian National Railroad Bridge to CTH M 
 County: Eau Claire 
 Length:  2.00 Miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Urban 
 Traffic Control: Traffic controlled by flagging operations 
  
 Letting Date: July 14, 2009 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
 

Project I.D. # 3 7080-06-61 
 Highway/Street: USH 12 
 Termini/Location: Augusta – Fairchild Road 
  CTH M South to USH 10 
 County: Eau Claire 
 Length:  9.26 Miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Traffic controlled by flagging operations 
  
 Letting Date: July 14, 2009 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
  
Major Items of Work:  Milling, warranted HMA pavement, base course, common excavation curb 

& gutter 
 
Complexity Level: Medium 
 
Associated Contracts: 7070-03-72 & 7080-08-61 are tied let projects. 7080-06-61 let separately. 
 
Restrictions: N/A 
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Construction Leader: No – state supplies project manager & project leader 
 
Construction Support: Yes 
Anticipated Number: 1-2 
Required Certification: Materials Sampling, aggregate, PCC 
Duties:  Survey, inspection, materials testing & sampling, project record keeping. 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact:  Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  9          (updated-8/25/08) 
 
 Project I.D. #1 1023-04-76 
 Highway/Street: IH 94 
 Termini/Location: Osseo – Black River Falls Road 
  West County Line – STH 95 
 County: Trempealeau & Jackson 
 Length:  20.974 Miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Road open to through traffic – single lane closures. 
  
 Letting Date: November 11, 2008 
 
 Anticipated Construction Cost:  $7,500,000-$9,999,999 
 
 Project I.D. # 2 7720-00-70 
 Highway/Street: STH 95 
 Termini/Location: Arcadia – Blair Road 
  Turton Creek Bridge: B-61-0089 
 County: Trempealeau 
 Length:  N/A 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Road open to through traffic – staged construction. 
  
 Letting Date: February 10, 2009 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #3 7550-00-70 
 Highway/Street: STH 54 
 Termini/Location: Galesville – Melrose Road 
  Back Street – Salvage Road 
 County: Jackson 
 Length:  N/A 
 Project Type: Reconstruct storm water outfall. 
 Urban and/or Rural: Rural 
 Traffic Control: Road open to through traffic. 
  
 Letting Date: March 3, 2009 
 
 Anticipated Construction Cost:  $100,000-$249,999 
  
 Project I.D. # 4 1023-03-63 
 Highway/Street: IH 94 
 Termini/Location: Osseo – Black River Falls Road 
  STH 121 Interchange 
 County: Jackson 
 Length:  N/A 
 Project Type: Bridge Painting 
 Urban and/or Rural: Rural 
 Traffic Control: Road open to through traffic – staged construction. 
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 Letting Date: April 14, 2009 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
  
Major Items of Work:   Milling, warranted HMA pavement, base aggregate, beam guard, 

wingwall replacement. 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Project I.D. 1023-04-76:  No work prior to April 15, 2009 & completion 

date of July 31, 2009. 
Construction Leader: Yes 
 
Construction Support: Yes 
Anticipated Number: 1 - 3 
Required Certification: See above major items of work for required certification. 
Duties:  Inspection, materials sampling & testing, surveying, measurement of 

quantities, project record keeping, plan modification created by changes 
in field conditions, & all other duties required for construction engineering 
& quality inspection. 

 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact:  Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  10 

 
 Project I.D. #1 1023-02-65 
 Highway/Street: IH 94 
 Termini/Location: Black River Falls – Tomah Road 
  B-27-0060, B-41-0063, B-41-0065 & B-41-0067 (Westbound) 
 County: Jackson & Monroe 
 Length:  0.102 Miles 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Road open to through traffic – staged construction. 
  
 Letting Date: December 9, 2008 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
 Project I.D. # 2 1023-05-75 
 Highway/Street: IH 94 
 Termini/Location: Black River Falls – Tomah Road 
  CTH O – CTH EW (Westbound) 
 County: Jackson & Monroe 
 Length:  8.914 Miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Road open to through traffic – single lane closures. 
  
 Letting Date: December 9, 2008 
 
 Anticipated Construction Cost:  $5,000,000-$7,499,999 
  
Major Items of Work:   Fast track concrete pavement repair, milling, warranted HMA pavement, 

base aggregate, beam guard, concrete masonry for re-decking structures. 
 
Complexity Level: Medium 
 
Associated Contracts: 1023-02-65 & 1023-05-75 are tied let projects. 
 
Restrictions: Completion date of September 16, 2009. 
 
Construction Leader: Yes 
 
Construction Support: Yes 
Anticipated Number: 1 - 3 
Required Certification: See above major items of work for required certification. 
Duties:  Inspection, materials sampling and testing, surveying, measurement of 

quantities, project record keeping, plan modification created by changes 
in field conditions, and all other duties required for construction 
engineering and quality inspection. 

 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact:  Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  11 
 
 Project I.D. #1 1022-03-79 
 Highway/Street: IH 94 
 Termini/Location: Menomonie – Eau Claire Road 
  Stokke Parkway Bridge:  B-17-0019 
 County: Dunn 
 Length:  0.04 Miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed to through traffic. 
  
 Letting Date: June 9, 2009 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
   
Major Items of Work:   Bridge replacement, bridge approaches, grading & traffic control. 
 
Complexity Level: Medium 
 
Associated Contracts: None. 
 
Restrictions: Completion date of September 16, 2009. 
 
Construction Leader: No. 
 
Construction Support: Yes 
Anticipated Number: 1 - 2 
Required Certification: See above major items of work for required certification. 
Duties:  Inspection, materials sampling & testing, surveying, measurement of 

quantities, project record keeping, plan modification created by changes 
in field conditions, & all other duties required for construction engineering 
& quality inspection. 

 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact:  Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  12 
 
 Project I.D. #1 1540-06-73 
 Highway/Street: STH 65 
 Termini/Location: Ellsworth – River Falls Road 
  Midway Street to Cemetery Road 
 County: Pierce  
 Length:  9.690 Miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Road open to through traffic. 
  
 Letting Date: December 9, 2008 
 
 Anticipated Construction Cost:  $6,000,000-$7,499,999 
   
Major Items of Work:   Milling & relay existing HMA pavement, warranted HMA pavement, base 

aggregate, beam guard 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: 60 Calendar Days. 
 
Construction Leader: No 
 
Construction Support: Yes 
Anticipated Number: 1 - 3 
Required Certification: See above major items of work for required certification. 
Duties:  Inspection, materials sampling & testing, surveying, measurement of 

quantities, project record keeping, plan modification created by changes 
in field conditions, & all other duties required for construction engineering 
& quality inspection. 

 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact:  Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  13 
 
 Project I.D. #1 7162-02-72 
 Highway/Street: STH 35 
 Termini/Location: Alma – Pepin Road 
  Mississippi River Tributary Bridge:  B-06-0002 
 County: Buffalo 
 Length:  0.050 Miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road open to through traffic – staged construction. 
  
 Letting Date: April 14, 2009 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
  
Major Items of Work:   Concrete masonry structures, HMA pavement, base aggregate, beam 

guard 
 
Complexity Level: Medium 
 
Associated Contracts: None. 
 
Restrictions: July 31, 2009 completion date. 
 
Construction Leader: Yes 
 
Construction Support: Yes 
Anticipated Number: 1 - 2 
Required Certification: See above major items of work for required certification. 
Duties:  Inspection, materials sampling & testing, surveying, measurement of 

quantities, project record keeping, plan modification created by changes 
in field conditions, & all other duties required for construction engineering 
& quality inspection. 

 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact:  Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  14 
 
 Project I.D. #1 7650-01-61 
 Highway/Street: STH 29 
 Termini/Location: Prescott – River Falls Road 
  USH 10 – Cemetery Road 
 County: Pierce 
 Length:  10.760 Miles 
 Project Type: Roadway Maintenance - SHRM 
 Urban and/or Rural: Rural 
 Traffic Control: Road open to through traffic – staged construction. 
  
 Letting Date: January 13, 2009 
 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
  
Major Items of Work:   Milling, diamond grinding, warranted HMA pavement, base aggregate,  
 
Complexity Level: Medium 
 
Associated Contracts: None. 
 
Restrictions: Calendar Day Contract. 
 
Construction Leader: Yes 
 
Construction Support: Yes 
Anticipated Number: 1 - 3 
Required Certification: See above major items of work for required certification. 
Duties:  Inspection, materials sampling & testing, surveying, measurement of 

quantities, project record keeping, plan modification created by changes 
in field conditions, & all other duties required for construction engineering 
& quality inspection. 

 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact:  Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  15 
 
 Project I.D. #1 8070-00-72 
 Highway/Street: USH 63 
 Termini/Location: Ellsworth – Baldwin Road 
  STH 29 East – IH 94 
 County: St. Croix 
 Length:  6.622 Miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Road open to through traffic – staged construction. 
  
 Letting Date: January 13, 2009 
 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
  
Major Items of Work:   Milling & relaying HMA, warranted HMA pavement, base aggregate, 

beam guard, concrete masonry for box culvert replacement. 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Completion date of August 4, 2009. 
 
Construction Leader: No 
 
Construction Support: Yes 
Anticipated Number: 1 - 3 
Required Certification: See above major items of work for required certification. 
Duties:  Inspection, materials sampling & testing, surveying, measurement of 

quantities, project record keeping, plan modification created by changes 
in field conditions, & all other duties required for construction engineering 
& quality inspection. 

 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact:  Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.state.wi.us. 
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